
Report to the Chief Officer (Highways & Transportation) 

Date: 26 April 2016

Subject: Report to Tender the West Yorkshire Supply and Installation of Traffic 
Signal Equipment Contract 

Are specific electoral Wards affected?   Yes   No

If relevant, name(s) of Ward(s):

Are there implications for equality and diversity and cohesion and 
integration?

  Yes   No

Is the decision eligible for Call-In?   Yes   No

Does the report contain confidential or exempt information?   Yes   No

If relevant, Access to Information Procedure Rule number:

Appendix number:

Summary of main issues 

1. This report seeks the approval of the Chief Officer (Highways and Transportation) to 
tender the West Yorkshire Supply and Installation of Traffic Signal Equipment Contract.

2. The West Yorkshire Supply and Installation of Traffic Signal Equipment Contract will be 
used to supply traffic signals and equipment primarily across the West Yorkshire 
District.

3. The current Supply and Installation of Traffic Signal Equipment Contract expires on 9th 
June 2016.  

Recommendations

4. The Chief Officer (Highways and Transportation) is requested to approve the request to 
tender the West Yorkshire Supply and Installation of Traffic Signal Equipment Contract, 
with an initial contract period of two years, extendable for a further two years.

1 Purpose of this report

1.1 The purpose of this report is to inform the Chief Officer (Highways and 
Transportation) of the requirement to tender the West Yorkshire Supply and 
Installation of Traffic Signal Equipment Contract.
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2 Background information

2.1 The Urban Traffic Management Control (UTMC) supervise the installation of new 
traffic signal controllers and equipment to ensure quality and compatibility is 
maintained and when required is linked to the UTMC control centre.  The 
installation of this equipment is carried out by specialist signal contractors using 
the Supply and Installation of Traffic Signal Equipment Contract.

3 Main issues

3.1 The current contract expires on 9th June 2016 and has a provision to extend for a 
further five months.

3.2 It is proposed the new contract be awarded to contractors who return the most 
economically advantageous tenders that meet the requirements of the contract.  
This will ensure the availability of alternative specialist resource should the 
preferred contractor be unable to carry out the works.

3.3 The initial contract period will be for two years with the availability to extend for a 
further two years.

3.4 The contract will be available for use by primarily all the Districts in West 
Yorkshire but is also available to be used by all the local authorities in the 
Yorkshire and Humberside Highway Alliance.

4 Corporate Considerations

4.1 Consultation and Engagement 

4.1.1 The UTMC team have confirmed their need for this contract to be available to 
deliver their service.

4.1.2 Consultation has taken place with the Finance Section who confirmed that funding 
would be available through the UTMC budget.

4.2 Equality and Diversity / Cohesion and Integration

4.2.1 Due consideration to equality will take place as part of the Corporate Procurement 
Process and it is currently not applicable for an Equality, Diversity, Cohesion and 
Integration screening/impact assessment to be undertaken at this time.  However, 
equality screenings will be carried out on the individual schemes as appropriate 
once the contract is awarded.

4.3 Council policies and Best Council Plan

4.3.1 The proposed tender of this contract will provide an efficient method of procuring 
the Supply and Installation of Traffic Signal Equipment Contract across West 
Yorkshire.

4.3.2 The current contract is set up to cater for primarily all West Yorkshire Districts in 
accordance with the collaborative working aims but is also available to be used by 
other local authorities in the Yorkshire and Humberside Highway Alliance.  The 



proposed contract will retain this facility should any of the respective local 
authorities wish to use it.  

4.4 Resources and value for money 

4.4.1 The proposal to invite tenders for a new contract is judged to be value for money 
compared to inviting companies to submit quotes for batches of works.  The 
proposal to include an extension clause will eliminate the costs associated with 
preparing a new contract and procuring a new set of contractors through a tender 
process.

4.5 Legal Implications, Access to Information and Call In

4.5.1 There are no specific legal implications arising from this report.  All activities 
relating to the procurement will be executed strictly in accordance with the 
Councils Contract Procedure Rules.  

4.6 Risk Management

4.6.1 The current contract expires on 9th June 2016.  If a new contract is not in place, 
then the Council may have to invite tenders each time they needed to install traffic 
signal equipment which would use up valuable resource.

5 Conclusions

5.1 The proposal to invite tenders for the West Yorkshire Supply and Installation of 
Traffic Signal Equipment Contract 2016 will be an efficient use of Council 
resources.   The subsequent award shall give the Council access to specialist 
resources as and when required to ensure service delivery is maintained. 

6 Recommendations

6.1 The Chief Officer (Highways and Transportation) is requested to approve the 
request to tender the West Yorkshire Supply and Installation of Traffic Signal 
Equipment Contract, with an initial contract period of two years, extendable for a 
further two years.

7 Background documents1 

7.1 None.

1 The background documents listed in this section are available to download from the Council’s website, 
unless they contain confidential or exempt information.  The list of background documents does not include 
published works.
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